
 Attachment A
Name of Park
Government Estimate

PROJECT MANAGEMENT $29,075.00
FABRICATION DRAWINGS $6,450.00
SAMPLES $16,841.50
EXHIBIT STRUCTURES $36,253.25
ELECTRICAL/ELECTRONIC $98,685.00
GRAPHICS $63,060.50
CONSERVATION $270,432.50
PROJECT CLOSEOUT $2,326.00
SHIPPING $14,180.00
INSTALLATION $61,547.00
TRAVEL (Postaward and Site Visit) $3,675.00
Travel (Second Site Visit) $3,675.00
TOTAL GOVERNMENT ESTIMATE $606,200.75

PROJECT MANAGEMENT
MATERIALS: qty. unit unit cost amount

miscellaneous 1 job $500.00 $500.00
__________

SUBTOTAL MATERIALS $500.00
MARK-UP on materials 15 percent $75.00

__________
TOTAL ALL MATERIALS $575.00

LABOR hours x rate amount
 Project Manager 475 hours @ $60.00 $28,500.00

__________
TOTAL ALL LABOR $28,500.00

TOTAL Project Management $29,075.00

FABRICATION DRAWINGS
MATERIALS: qty. unit unit cost amount

Miscellaneous 1 job $1,000.00 $1,000.00
sketches 1 job $2,000.00 $2,000.00

__________
SUBTOTAL MATERIALS $3,000.00
MARK-UP on materials 15 percent $450.00

__________
TOTAL ALL MATERIALS $3,450.00

LABOR hours x rate amountd t il 60 h @ $50 00 $3 000 00



SAMPLES
MATERIALS: qty. unit unit cost amount

Relief model 1 model $250.00 $250.00
berm platform 1 job $250.00 $250.00
prairie dog 1 job $250.00 $250.00
finish sample boards 2 job $50.00 $100.00

__________
SUBTOTAL MATERIALS $850.00
MARK-UP on materials 15 percent $127.50

__________
TOTAL ALL MATERIALS $977.50

LABOR hours x rate amount
shop supervisor 16 hours @ $54.00 $864.00

 model maker 200 hours @ $75.00 $15,000.00
__________

TOTAL ALL LABOR $15,864.00
TOTAL Samples $16,841.50

EXHIBIT STRUCTURES
MATERIALS: qty. unit unit cost amount

Plywood - 3/4" 20 sheet $38.00 $760.00
MDF - 3/4" 20 sheet $52.00 $1,040.00
Plastic Laminate 15 sheet $75.00 $1,125.00
Paint 3 job $100.00 $300.00
Lumber 1 job $3,000.00 $3,000.00
Glass 1 job $400.00 $400.00
1/4" acrylic/glass 15 sheets $52.00 $780.00
Acrylic Vitrines, 3/8" 1 each $450.00 $450.00
steel 1 job $2,000.00 $2,000.00
Misc. material 1 job $2,000.00 $2,000.00
Misc. Hardware 1 job $2,000.00 $2,000.00

__________
SUBTOTAL MATERIALS $13,855.00
MARK-UP on materials 15 percent $2,078.25

__________
TOTAL ALL MATERIALS $15,933.25

LABOR hours x rate amount
shop supervisor 88 hours @ $60.00 $5,280.00

 exhibit spec-fabrication 320 hours @ $47.00 $15,040.00
__________

TOTAL ALL LABOR $20,320.00
TOTAL Exhibit Structures $36,253.25



ELECTRICAL/ELECTRONIC
MATERIALS: qty. unit unit cost amount

Lighting equipment 1 job@ $8,000.00 $8,000.00
AV equipment 1 job $71,500.00 $71,500.00

1 ea @ $0.00
1 ea @ $0.00

misc hardware, room lights 1 ea @ $2,500.00 $2,500.00
Cables, connectors, etc 1 job $300.00 $300.00

__________
SUBTOTAL MATERIALS $82,300.00
MARK-UP on materials 15 percent $12,345.00

__________
TOTAL ALL MATERIALS $94,645.00

LABOR hours x rate amount
Shop supervisor 40 hours @ $54.00 $2,160.00

 Electrical/Lighting  Tech 40 hours @ $47.00 $1,880.00
__________

TOTAL ALL LABOR $4,040.00

TOTAL Electrical/Mechanical/AV $98,685.00

GRAPHICS
MATERIALS: qty. alum, overla dig output amount
Hi-res scans

folia panels 1 job $9,000.00 $9,000.00
scan 119 job $50.00 $5,950.00
inkjet/laminate/aluminum 1 job $31,700.00 $31,700.00

job $0.00
rendering ea @ $0.00
misc 1 job $1,000.00 $1,000.00

__________
SUBTOTAL MATERIALS $47,650.00
MARK-UP on materials 15 percent $7,147.50

__________
TOTAL ALL MATERIALS $54,797.50

LABOR hours x rate amount
Shop supervisor 8 hours @ $54.00 $432.00
Graphics supervisor 40 hours @ $50.00 $2,000.00
Graphics specialist 119 hours @ $49.00 $5,831.00

__________
TOTAL ALL LABOR $8,263.00

TOTAL Graphics $63,060.50



CONSERVATION
MATERIALS: qty. unit unit cost amount

faux berm/column 1 job $150,000.00 $150,000.00
structures for models 1 job $8,000.00 $8,000.00
Ex 3 topo map 1 map $20,000.00 $20,000.00
  hesperocyon 1 model $250.00 $250.00
   Ex 6  tortoise 1 model $250.00 $250.00
  haenodon 1 model $250.00 $250.00
  alligator 1 model $250.00 $250.00
  titanothere teeth 2 models $100.00 $200.00
Ex 7  subhyacodon 1 model $300.00 $300.00
  paleo dig 1 model $1,000.00 $1,000.00
  archaeotherium 1 model $250.00 $250.00
  mesohippus 1 model $250.00 $250.00
 horse teeth 1 model $50.00 $50.00
  coyote 1 model $50.00 $50.00
Ex 9  prairie dog family 3 models $250.00 $750.00
  owl and rat 2 models $200.00 $400.00
  fox 1 models $200.00 $200.00
  eagle 1 models $300.00 $300.00
  misc model 09-117 1 models $300.00 $300.00
  skulls/mammoth bone 3 models $200.00 $600.00
  plow 1 model $100.00 $100.00
miscellaneous/tool 1 job $4,000.00 $4,000.00

__________
SUBTOTAL MATERIALS $187,750.00
MARK-UP on materials 15 percent $28,162.50

__________
TOTAL ALL MATERIALS $215,912.50

LABOR hours x rate amount
 model maker 1160 hours @ $47.00 $54,520.00

__________
TOTAL ALL LABOR $54,520.00

TOTAL Conservation $270,432.50

PROJECT CLOSEOUT
MATERIALS: qty. unit unit cost amount

miscellaneous 1 job $200.00 $200.00
__________

SUBTOTAL MATERIALS $200.00
MARK-UP on materials 15 percent $30.00

__________
TOTAL ALL MATERIALS $230.00

LABOR hours x rate amount
 Project Manager 24 hours @ $56.00 $1,344.00
 Exhibit Spec - Fabrication 16 hours @ $47.00 $752.00



SHIPPING
MATERIALS: qty. unit unit cost amount

Packing 1 job @ $300.00 $300.00
Shipping 1 job @ $12,000.00 $12,000.00

___________
TOTAL MATERIALS $12,300.00

LABOR hours x rate amount
Exhibit Spec - Fabrication 40 hours @ $47.00 $1,880.00

__________
TOTAL ALL LABOR $1,880.00

Total Shipping $14,180.00

INSTALLATION (5 guys, 21 days)
MATERIALS: qty. unit unit cost amount

air fare 5 job @ $1,000.00 $5,000.00
per diem 105 days @ $34.00 $3,570.00
Lodging 100 days @ $99.00 $9,900.00
Rental car and gas 21 days @ $85.00 $1,785.00
Misc. 1 job @ $300.00 $300.00

___________
TOTAL MATERIALS $20,555.00

LABOR hours x rate amount
 Project Manager 168 hours @ $56.00 $9,408.00

Exhibit Spec - Fabric 672 hours @ $47.00 $31,584.00
__________

TOTAL ALL LABOR $40,992.00
Total Installation $61,547.00



Postward and Site Visit TRAVEL
MATERIALS: qty. unit unit cost amount

air fare 1 job @ $1,000.00 $1,000.00
per diem 3 days @ $34.00 $102.00
lodging 2 days @ $99.00 $198.00
Rental car and gas 3 days @ $45.00 $135.00

___________
TOTAL MATERIALS $1,435.00

LABOR hours x rate amount
 Project Manager 40 hours @ $56.00 $2,240.00

__________
TOTAL ALL LABOR $2,240.00

Total Travel $3,675.00

Second Site Visit TRAVEL
MATERIALS: qty. unit unit cost amount

air fare 1 job @ $1,000.00 $1,000.00
per diem 3 days @ $34.00 $102.00
lodging 2 days @ $99.00 $198.00
Rental car and gas 3 days @ $45.00 $135.00

___________
TOTAL MATERIALS $1,435.00

LABOR hours x rate amount
 Project Manager 40 hours @ $56.00 $2,240.00

__________
TOTAL ALL LABOR $2,240.00

Total Travel $3,675.00

TOTAL GOVERNMENT ESTIMATE $606,200.75

COR Date

I certify that this Independent Government Estimate (IGE) was independently prepared using my experience, historical 
cost data, and the rates available from the Exhibit Fabrication IDIQ contract. 

______________________________________________________________________________________


